ltem No.

Exhibit 7

Modern Woodmen Park Flood Control Project

Preliminary Estimate of Cost

ltem

Clearing and Grubbing
Excavation, Roadway

Topsoil, Furnish and Spread
Granular Backfill

Modular Block Retaining Wall
Removable Flood Control Wall
Removable Pedestrian Railing
Removable Pedestrian RR Bridge
Subsurface Cut Off Wall

Removal of Concrete Pavement
Sidewalk and Blvd., P.C. Concrete, 9"
Detectable Warning Surface
Driveway, P.C. Concrete, 7"
Traffic Control

Sodding and Seeding
Mobilization

Internal Building Modifications

Soils Investigation

Engineering and Architectural Fees (15% of Sub Total)

Contingency (11%)

Quantity

1.0
1,000.0
1,200.0
1,600.0
4,200.0
540.0
900.0
1.0
540.0
2,300.0
2,300.0
200.0
120.0
1.0
500.0
1.0

1.0

Unit
LS
CcY
cY

Ton
SF
LF
LF
LS
LF
SY
SY
SF
SY
LS
SQ
LS
LS

Sub Total

Unit Cost  Total Cost
5,000.00 5,000.00
12.00 12,000.00
15.00 18,000.00
20.00 32,000.00
40.00 168,000.00
1,000.00 540,000.00
300.00 270,000.00
50,000.00 50,000.00
400.00 216,000.00
10.00 23,000.00
40.00 92,000.00
15.00 3,000.00
50.00 6,000.00
5,000.00 5,000.00
30.00 15,000.00
10,000.00 10,000.00
200,000.00 200,000.00

Total Estimated Cost:

$1,665,000.00

10,000.00
250,000.00
175,000.00

$2,100,000.00



